



Volkert, Inc.

3809 Moffett Road (36618)
P.O. Box 7434
Mobile, AL 36670-0434

Office 251.342.1070
Fax 251.342.7962
volkert@volkert.com

www.volkert.com

July 10, 2015

VIA MAIL

Mrs. Rachel Keith
Airport Manager
City of Foley
407 East Laurel Avenue
Foley, AL 36536

A.I.P. No. 3-01-0031-013-2015

Contract No. 538801.07

Airport Drainage Improvements
at Foley Municipal Airport
Foley, Alabama

Dear Mrs. Keith:

Enclosed is one (1) copy of the Tabulation of Bids received July 2, 2015 for the referenced project. The following is a summary of the total bid amounts submitted.

CONTRACTOR	TOTAL BID
Gulf Equipment Corporation	\$484,241.40
Asphalt Services, Inc.	\$554,128.75
H.O. Weaver & Sons, Inc.	\$558,917.73

We have reviewed the bids and found the following errors and/or irregularities:

1. Gulf Equipment Corporation
 - The Contractor did not meet the 15% DBE goal established for this project, but they did submit a Good Faith Effort for consideration.
2. Asphalt Services, Inc.
 - The Contractor did not meet the 15% DBE goal established for this project, but they did submit a Good Faith Effort for consideration.
3. H.O. Weaver & Sons, Inc.
 - The Contractor did not meet the 15% DBE goal established for this project, but they did submit a Good Faith Effort for consideration.

After reviewing the bids, we recommend the award be made to Gulf Equipment Corporation in the amount of \$484,241.40 since they are the lowest responsive bidder.

Office Locations:

Birmingham, Foley, Mobile, Montgomery, Alabama • Chipley, Ft. Myers, Gainesville, Pensacola, Tampa, Florida • Atlanta, Georgia
Collinsville, Illinois • Baton Rouge, New Orleans, Slidell, Louisiana • Jackson, Mississippi • Jefferson City, Missouri
Raleigh, North Carolina • Harrisburg, Pennsylvania • Chattanooga, Nashville, Tennessee • Alexandria, Virginia • Washington, D.C.



If you concur with the above, and once funds are secured, please provide us with a notice to proceed and we will prepare the contracts for execution by the Contractor.

Please call at your convenience should you have any questions regarding these items.

Sincerely,
VOLKERT, INC.




Harold Eubanks, P.E.
Project Manager

/rlb

Enclosures

FOLEY MUNICIPAL AIRPORT											
TABULATION OF BIDS RECEIVED JULY 2, 2015											
CONTRACT NO. 538801.07											
Airport Drainage Improvements											
AT FOLEY MUNICIPAL AIRPORT											
			1			2		3			
			Gulf Equipment Corporation			Asphalt Services, Inc.		H.O. Weaver & Sons, Inc.		Enigneer's Estimate	
Item			Unit	Total		Unit	Total	Unit	Total	unit	Total
No.	Item Description	Quantity	Unit	Cost	Cost	Cost	Cost	Cost	Cost	Cost	Cost
FAA PAY ITEMS											
P-101-5.1	PAVEMENT REMOVAL	834	SY	\$6.12	\$5,104.08	\$5.00	\$4,170.00	\$9.27	\$7,731.18	\$5.00	\$4,170.00
P-152-4.1	UNCLASSIFIED EXCAVATION	620	CY	\$12.93	\$8,016.60	\$8.00	\$4,960.00	\$16.26	\$10,081.20	\$7.00	\$4,340.00
P-209-5.1	CRUSHED AGGREGATE BASE COURSE (6" COMPACTED THICKNESS)	834	SY	\$25.48	\$21,250.32	\$20.00	\$16,680.00	\$16.19	\$13,502.46	\$14.00	\$11,676.00
P-401-8.2	BITUMINOUS PATCHING	350	TON	\$169.08	\$59,178.00	\$175.00	\$61,250.00	\$124.91	\$43,718.50	\$225.00	\$78,750.00
P-602-5.1	BITUMINOUS PRIME COAT	380	GAL	\$9.09	\$3,454.20	\$9.25	\$3,515.00	\$6.23	\$2,367.40	\$5.00	\$1,900.00
P-603-5.1	BITUMINOUS TACK COAT	160	GAL	\$3.45	\$552.00	\$6.25	\$1,000.00	\$3.85	\$616.00	\$5.00	\$800.00
P-620-5.1	RUNWAY AND TAXIWAY PAINTING	221	SF	\$5.96	\$1,317.16	\$6.25	\$1,381.25	\$23.68	\$5,233.28	\$3.00	\$663.00
P-620-5.2	RUNWAY AND TAXIWAY PAINTING, TEMPORARY	221	SF	\$5.12	\$1,131.52	\$6.00	\$1,326.00	\$23.68	\$5,233.28	\$1.50	\$331.50
T-901-5.1	SEEDING	2	ACRE	\$1,461.79	\$2,923.58	\$2,500.00	\$5,000.00	\$2,001.34	\$4,002.68	\$1,500.00	\$3,000.00
T-904-5.1	SODDING	100	SY	\$7.87	\$787.00	\$10.00	\$1,000.00	\$4.94	\$494.00	\$6.00	\$600.00
T-905-5.1	TOPSOILING (OBTAINED ON SITE OR REMOVED FROM STOCKPILE)	620	CY	\$4.51	\$2,796.20	\$7.00	\$4,340.00	\$8.09	\$5,015.80	\$6.00	\$3,720.00
T-905-5.2	TOPSOILING (FRUNISHED FROM OFFSITE)	180	CY	\$26.22	\$4,719.60	\$10.00	\$1,800.00	\$28.30	\$5,094.00	\$25.00	\$4,500.00
T-908-5.1	MULCHING	7500	SY	\$0.34	\$2,550.00	\$1.00	\$7,500.00	\$0.35	\$2,625.00	\$0.25	\$1,875.00
ALDOT PAY ITEMS											
206C-002	REMOVING CONCRETE SLOPE PAVING	40	SY	\$5.80	\$232.00	\$20.00	\$800.00	\$29.70	\$1,188.00	\$6.00	\$240.00
206D-000	REMOVING PIPE (ALL SIZES)	1230	LF	\$5.32	\$6,543.60	\$20.00	\$24,600.00	\$10.44	\$12,841.20	\$14.00	\$17,220.00
206E-000	REMOVING HEADWALLS	6	EA	\$138.70	\$832.20	\$200.00	\$1,200.00	\$238.79	\$1,432.74	\$250.00	\$1,500.00
206E-001	REMOVING INLETS	8	EA	\$194.28	\$1,554.24	\$500.00	\$4,000.00	\$657.90	\$5,263.20	\$350.00	\$2,800.00
206E-002	REMOVING JUNCTION BOXES	1	EA	\$171.83	\$171.83	\$800.00	\$800.00	\$957.18	\$957.18	\$350.00	\$350.00
530A-001	18" ROADWAY PIPE (CLASS 3 R.C.)	596	LF	\$34.73	\$20,699.08	\$37.75	\$22,499.00	\$36.65	\$21,843.40	\$40.00	\$23,840.00
530A-002	24" ROADWAY PIPE (CLASS 3 R.C.)	592	LF	\$49.24	\$29,150.08	\$46.50	\$27,528.00	\$47.69	\$28,232.48	\$50.00	\$29,600.00
533A-005	12" STORM SEWER PIPE (PVC, C900)	65	LF	\$61.95	\$4,026.75	\$38.50	\$2,502.50	\$33.30	\$2,164.50	\$40.00	\$2,600.00
610C-001	LOOSE RIPRAP, CLASS 2	100	TON	\$78.53	\$7,853.00	\$95.00	\$9,500.00	\$91.17	\$9,117.00	\$85.00	\$8,500.00
610D-003	FILTER BLANKET, GEOTEXTILE	100	SY	\$7.11	\$711.00	\$4.00	\$400.00	\$2.34	\$234.00	\$5.00	\$500.00
614A-000	SLOPE PAVING	4	CY	\$457.28	\$1,829.12	\$500.00	\$2,000.00	\$481.43	\$1,925.72	\$350.00	\$1,400.00
619A-002	18" ROADWAY PIPE END TREATMENT, CLASS 1	1	EA	\$1,056.98	\$1,056.98	\$600.00	\$600.00	\$1,112.79	\$1,112.79	\$850.00	\$850.00
619A-003	24" ROADWAY PIPE END TREATMENT, CLASS 1	2	EA	\$1,226.21	\$2,452.42	\$750.00	\$1,500.00	\$1,290.96	\$2,581.92	\$1,000.00	\$2,000.00
619A-007	48" ROADWAY PIPE END TREATMENT, CLASS 1	1	EA	\$1,480.05	\$1,480.05	\$1,200.00	\$1,200.00	\$1,558.21	\$1,558.21	\$2,000.00	\$2,000.00
619B-019	44" SPAN, 27" RISE ROADWAY PIPE END TREATMENT, CLASS 1	2	EA	\$1,339.03	\$2,678.06	\$1,200.00	\$2,400.00	\$1,409.74	\$2,819.48	\$1,600.00	\$3,200.00
621A-011	JUNCTION BOXES, TYPE 1 OR 1P	6	EA	\$2,359.13	\$14,154.78	\$3,850.00	\$23,100.00	\$2,142.66	\$12,855.96	\$3,000.00	\$18,000.00
621C-001	INLETS, TYPE B	3	EA	\$2,667.60	\$8,002.80	\$1,200.00	\$3,600.00	\$1,428.61	\$4,285.83	\$2,500.00	\$7,500.00
621C-020	INLETS, TYPE Y	3	EA	\$2,766.26	\$8,298.78	\$1,200.00	\$3,600.00	\$2,673.50	\$8,020.50	\$3,500.00	\$10,500.00
621D-001	INLET UNITS, TYPE B	2	EA	\$520.90	\$1,041.80	\$1,200.00	\$2,400.00	\$118.39	\$236.78	\$550.00	\$1,100.00
621E-004	MANHOLES, TYPE L OR M (STORM)	1	EA	\$2,582.24	\$2,582.24	\$3,400.00	\$3,400.00	\$2,362.95	\$2,362.95	\$3,000.00	\$3,000.00
659A-036	ROLLED EROSION CONTROL PRODUCT, TYPE (2D)	7500	SY	\$1.17	\$8,775.00	\$2.75	\$20,625.00	\$1.57	\$11,775.00	\$2.00	\$15,000.00
665J-002	SILT FENCE, TYPE A	500	LF	\$0.01	\$5.00	\$6.00	\$3,000.00	\$4.66	\$2,330.00	\$4.00	\$2,000.00
665O-000	TEMPORARY EROSION CONTROL PLAN	1	LS	\$11,844.01	\$11,844.01	\$15,000.00	\$15,000.00	\$15,414.81	\$15,414.81	\$15,000.00	\$15,000.00
665Q-002	WATTLE	500	LF	\$0.01	\$5.00	\$10.00	\$5,000.00	\$6.69	\$3,345.00	\$7.00	\$3,500.00
CONSTRUCTION PAY ITEMS											
SP-1-1	MOBILIZATION	1	LS	\$61,257.32	\$61,257.32	\$30,000.00	\$30,000.00	\$107,599.60	\$107,599.60	\$15,000.00	\$15,000.00
SP-2-1	REHABILITATE EXISTING PIPE	300	LF	\$202.42	\$60,726.00	\$385.00	\$115,500.00	\$303.06	\$90,918.00	\$300.00	\$90,000.00
ADDITIVE ALTERNATE 1											
FAA PAY ITEMS											
P-101-5.5	COLD MILLING	5361	SY	\$0.01	\$53.61	\$2.00	\$10,722.00	\$2.53	\$13,563.33	\$1.50	\$8,041.50
P-401-8.1	BITUMINOUS SURFACE COURSE	590	TON	\$161.66	\$95,379.40	\$150.00	\$88,500.00	\$111.61	\$65,849.90	\$125.00	\$73,750.00
P-603-5.1	BITUMINOUS TACK COAT	537	GAL	\$6.41	\$3,442.17	\$5.00	\$2,685.00	\$3.85	\$2,067.45	\$5.00	\$2,685.00
P-620-5.1	RUNWAY AND TAXIWAY PAINTING	869	SF	\$2.59	\$2,250.71	\$3.00	\$2,607.00	\$8.29	\$7,204.01	\$3.00	\$2,607.00
P-620-5.2	RUNWAY AND TAXIWAY PAINTING, TEMPORARY	869	SF	\$2.19	\$1,903.11	\$2.00	\$1,738.00	\$8.29	\$7,204.01	\$1.50	\$1,303.50
T-904-5.1	SODDING	700	SY	\$7.87	\$5,509.00	\$6.00	\$4,200.00	\$4.94	\$3,458.00	\$6.00	\$4,200.00
T-905-5.3	SHOULDER REDRESSING	1200	SY	\$3.30	\$3,960.00	\$2.50	\$3,000.00	\$1.20	\$1,440.00	\$1.00	\$1,200.00
Total Base Bid Amount					\$371,743.40		\$440,676.75		\$458,131.03		\$393,525.50
Total Base Bid Amount with Additive Alternate 1					\$112,498.00		\$113,452.00		\$100,786.70		\$93,787.00
Total Bid Amount					\$484,241.40		\$554,128.75		\$558,917.73		\$487,312.50

I, Harold Eubanks, P.E., Volkert, Inc., do hereby certify that this tabulation of bids received by the City of Foley on July 2, 2015 for construction of the herein referenced project, is a true and correct copy of the bids submitted by the within named corporations.


Harold Eubanks, P.E.
Project Manager
Volkert, Inc.

7-10-2015