



30673 Sgt. E. I. "Boots" Thomas Drive, Spanish Fort, AL 36527
202 Government Street, Suite 225, Mobile, AL 36602
P: 251-544-7900
sawgrassllc.com

August 19, 2021

Honorable Ralph Hellmich
Mayor, City of Foley
P.O. Box 1750
Foley, AL 36536

RE: Recommendation to Award – City of Foley 2021 City Wide Resurfacing

Dear Honorable Ralph Hellmich,

Sawgrass Consulting has tabulated and certified the results of the bidder's proposals for the contract for the City of Foley 2021 City Wide Resurfacing received August 19, 2021. The proposal and qualifications of the lowest responsible bidder are in order; therefore, we recommend that the City of Foley, AL award the construction contract to Asphalt Services, Inc. (AL License No. 22479) for the base bid amount of \$807,427.70. The solicitation for bids included an Additive Alternate; if funding is available and the council elects to include as a part of the construction contract, the base bid plus additive alternate amount will total \$872,752.70.

Please review the attached Bid Tabulation Summary for reference. Please contact me at 251-544-7900 if you have any questions regarding these results.

Sincerely,

A handwritten signature in blue ink that reads "Stephen J. Delahunty".

Stephen J. Delahunty, PE
Vice President

Enclosure



Bid Tabulation for City of Foley - Resurfacing FY21

DATE: August 19, 2021

CONSTRUCTION ITEMS				Asphalt Services		John G Walton		HCL Contracting	
ITEM #	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
206-C	REMOVE OF EXISTING ASPHALT	SY	348	\$ 9.00	\$ 3,132.00	\$ 10.70	\$ 3,723.60	\$ 4.44	\$ 1,545.12
206-C1	REMOVAL OF CONCRETE SIDEWALK	SY	203	\$ 8.50	\$ 1,725.50	\$ 14.27	\$ 2,896.81	\$ 23.31	\$ 4,731.93
206-C2	REMOVAL of CONCRETE SLOPE PAVING	SY	6	\$ 75.00	\$ 450.00	\$ 79.27	\$ 475.62	\$ 40.79	\$ 244.74
206-D	REMOVAL OF CONCRETE CURB/GUTTER	LF	310	\$ 8.00	\$ 2,480.00	\$ 14.27	\$ 4,423.70	\$ 23.31	\$ 7,226.10
206-D1	REMOVAL OF STEEL GUARDRAIL	LF	134	\$ 5.00	\$ 670.00	\$ 2.78	\$ 372.52	\$ 2.91	\$ 389.94
206-E1	REMOVAL OF POST (ALL TYPES)	EA	18	\$ 50.00	\$ 900.00	\$ 33.39	\$ 601.02	\$ 34.96	\$ 629.28
210-A	UNCLASSIFIED EXCAVATION	CY	108	\$ 9.50	\$ 1,026.00	\$ 78.26	\$ 8,452.08	\$ 24.80	\$ 2,678.40
210-D	BORROW EXCAVATION	CY	108	\$ 16.50	\$ 1,782.00	\$ 43.37	\$ 4,683.96	\$ 18.31	\$ 1,977.48
212-A	MACHINE GRADED SHOULDERS	STA	45	\$ 175.00	\$ 7,875.00	\$ 44.92	\$ 2,021.40	\$ 301.87	\$ 13,584.15
301-A	CRUSHED AGG BASE COURSE, TYPE B, 6" Thick	SY	338	\$ 14.05	\$ 4,748.90	\$ 59.69	\$ 20,175.22	\$ 29.83	\$ 10,082.54
408-A	PLANING EXISTING PAVEMENT (APPROX 0.75 (MIN) TO 1.5" (MAX) THICK	SY	36,500	\$ 1.25	\$ 45,625.00	\$ 2.08	\$ 75,920.00	\$ 2.91	\$ 106,215.00
429-A	BITUMINOUS CONCRETE WEARING SURFACE LAYER, 130 LBS/SY (INCL TACK)	TON	350	\$ 96.50	\$ 33,775.00	\$ 124.97	\$ 43,739.50	\$ 106.96	\$ 37,436.00
429-A1	BITUMINOUS CONCRETE WEARING SURFACE LAYER, 165 LBS/SY (INCL TACK)	TON	4,024	\$ 94.00	\$ 378,256.00	\$ 106.61	\$ 428,998.64	\$ 106.96	\$ 430,407.04
429-A3	BITUMINOUS CONCRETE WEARING SURFACE LAYER, 220 LBS/SY (INCL TACK)	TON	756	\$ 96.00	\$ 72,576.00	\$ 114.24	\$ 86,365.44	\$ 99.94	\$ 75,554.64
424-B	BITUMINOUS CONCRETE LEVEL/BINDER LAYER, 100 TO 220 LBS/SY (INCL TACK)	TON	324	\$ 92.00	\$ 29,808.00	\$ 130.28	\$ 42,210.72	\$ 120.09	\$ 38,909.16
424-B	BITUMINOUS CONCRETE PATCHING, 100 TO 220 LBS/SY; W AZALEA (INCL TACK)	SF	100	\$ 15.00	\$ 1,500.00	\$ 59.73	\$ 5,973.00	\$ 12.29	\$ 1,229.00
530-B	STORM SEWER PIPE (PVC)	LF	20	\$ 48.00	\$ 960.00	\$ 69.16	\$ 1,383.20	\$ 46.67	\$ 933.40
600-A	MOBILIZATION	LS	1	\$ 37,500.00	\$ 37,500.00	\$ 37,041.03	\$ 37,041.03	\$ 20,211.26	\$ 20,211.26
610-A	RIP RAP, CLASS 1 (6" MAX)	TON	20	\$ 85.00	\$ 1,700.00	\$ 128.91	\$ 2,578.20	\$ 99.63	\$ 1,992.60
610-D	FILTER BLANKET (NON WOVEN)	SY	25	\$ 5.00	\$ 125.00	\$ 20.21	\$ 505.25	\$ 7.82	\$ 195.50
614-B	CONCRETE SLOPE PAVING	SY	6	\$ 325.00	\$ 1,950.00	\$ 272.69	\$ 1,636.14	\$ 285.50	\$ 1,713.00
618-A	CONCRETE SIDEWALK, 4" THICK (INCL EXCAVATION)	SY	152	\$ 46.00	\$ 6,992.00	\$ 66.78	\$ 10,150.56	\$ 69.92	\$ 10,627.84
618-D	HANDICAP RAMPS, TYPE A	EA	24	\$ 1,200.00	\$ 28,800.00	\$ 2,504.25	\$ 60,102.00	\$ 4,311.68	\$ 103,480.32
618-E	TRUNCATED DOMES	EA	39	\$ 185.00	\$ 7,215.00	\$ 205.91	\$ 8,030.49	\$ 215.58	\$ 8,407.62
619-A	SLOPE PAVED HEADWALL	EA	2	\$ 900.00	\$ 1,800.00	\$ 771.16	\$ 1,542.32	\$ 1,252.72	\$ 2,505.44
620-A	MINOR STRUCTURE CONCRETE	CY	5	\$ 375.00	\$ 1,875.00	\$ 1,224.30	\$ 6,121.50	\$ 1,281.85	\$ 6,409.25
621-C5	INLET, PARTIAL (TOP - MODIFY to WEIR-TYPE)	EA	1	\$ 4,350.00	\$ 4,350.00	\$ 2,838.22	\$ 2,838.22	\$ 2,155.84	\$ 2,155.84
623-C	CONCRETE CURB and GUTTER	LF	310	\$ 24.50	\$ 7,595.00	\$ 22.82	\$ 7,074.20	\$ 23.89	\$ 7,405.90
630-A	STEEL BEAM GUARDRAIL (ONLY), CL A, TYPE 2	LF	134	\$ 41.50	\$ 5,561.00	\$ 25.04	\$ 3,355.36	\$ 26.22	\$ 3,513.48
630-C	GUARDRAIL END ANCHOR, TYPE 20 (MASH)	EA	3	\$ 4,600.00	\$ 13,800.00	\$ 3,784.20	\$ 11,352.60	\$ 3,962.08	\$ 11,886.24
631-B	NEW POST and SPACER BLOCKS	EA	18	\$ 100.00	\$ 1,800.00	\$ 83.48	\$ 1,502.64	\$ 87.40	\$ 1,573.20



Bid Tabulation for City of Foley - Resurfacing FY21

DATE: August 19, 2021

CONSTRUCTION ITEMS				Asphalt Services		John G Walton		HCL Contracting	
ITEM #	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
645-Q	MANHOLE COVER RESET	EA	22	\$ 175.00	\$ 3,850.00	\$ 29.68	\$ 652.96	\$ 395.62	\$ 8,703.64
645-R	MANHOLE CASTING REPLACE	EA	1	\$ 750.00	\$ 750.00	\$ 2,320.87	\$ 2,320.87	\$ 1,900.60	\$ 1,900.60
650-A	TOPSOIL, 3" THICK	CY	300	\$ 16.00	\$ 4,800.00	\$ 41.60	\$ 12,480.00	\$ 27.96	\$ 8,388.00
654-a	SOLID SODDING	SY	500	\$ 5.00	\$ 2,500.00	\$ 8.81	\$ 4,405.00	\$ 7.02	\$ 3,510.00
641-S	VALVE BOX RESET	EA	5	\$ 450.00	\$ 2,250.00	\$ 29.68	\$ 148.40	\$ 197.82	\$ 989.10
652-A	SEEDING	AC	1	\$ 3,600.00	\$ 3,600.00	\$ 2,064.65	\$ 2,064.65	\$ 1,425.36	\$ 1,425.36
665-Q	WATTLES	LF	100	\$ 10.00	\$ 1,000.00	\$ 13.96	\$ 1,396.00	\$ 5.45	\$ 545.00
701-A	SOLID/BROKEN, CLASS 2. TYPE A. TRAFFIC STRIPE, YELLOW/WHITE	MI	9.00	\$ 6,075.00	\$ 54,675.00	\$ 3,283.35	\$ 29,550.15	\$ 5,826.59	\$ 52,439.31
701-E1	SOLID/BROKEN TEMPORARY STRIPING (ALL)	MI	4	\$ 1,450.00	\$ 5,800.00	\$ 946.05	\$ 3,784.20	\$ 3,495.95	\$ 13,983.80
703-A	TRAFFIC CONTROL MARKINGS, CL2 TYPE A (WHITE)	SF	1,368	\$ 7.00	\$ 9,576.00	\$ 5.57	\$ 7,619.76	\$ 7.34	\$ 10,041.12
703-B	TRAFFIC CONTROL LEGENDS, CL2 TYPE A (WHITE)	SF	50	\$ 15.00	\$ 750.00	\$ 5.57	\$ 278.50	\$ 9.11	\$ 455.50
705-A1	PAVEMENT MARKERS, CLASS A, TYPE 2D (RED/YELLOW)	EA	297	\$ 6.00	\$ 1,782.00	\$ 5.57	\$ 1,654.29	\$ 7.13	\$ 2,117.61
705-A2	PAVEMENT MARKERS, CLASS A, TYPE 2D (BLUE)	EA	33	\$ 6.00	\$ 198.00	\$ 11.13	\$ 367.29	\$ 8.94	\$ 295.02
710-D	HAZARD MARKER (INCL SIGNPOST) (OM 4-1)	SF	30	\$ 18.00	\$ 540.00	\$ 70.20	\$ 2,106.00	\$ 73.50	\$ 2,205.00
740-A	TRAFFIC CONTROL SCHEME, ALL SITES	LS	1	\$ 5,500.00	\$ 5,500.00	\$ 10,980.61	\$ 10,980.61	\$ 11,653.18	\$ 11,653.18
999-A	HERBICIDE TREATMENT	LS	1	\$ 1,504.30	\$ 1,504.30	\$ 2,088.64	\$ 2,088.64	\$ 2,091.25	\$ 2,091.25
BASE SUB TOTAL AMOUNT				\$	807,427.70	\$	968,144.26	\$	1,036,594.90

ADDITIVE ALTERNATE NO.1									
ITEM #	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
206-D	REMOVAL OF CURB/GUTTER	LF	20	\$ 12.00	\$ 240.00	\$ 23.78	\$ 475.60	\$ 23.31	\$ 466.20
408-A	PLANING EXISTING PAVEMENT (APPROX 0.75 (MIN) TO 1.5" (MAX) THICK	SY	2,530	\$ 2.00	\$ 5,060.00	\$ 2.67	\$ 6,755.10	\$ 2.91	\$ 7,362.30
429-A1	BITUMINOUS CONCRETE WEARING SURFACE LAYER, 165 LBS/SY (INCL TACK)	TON	620	\$ 95.00	\$ 58,900.00	\$ 99.93	\$ 61,956.60	\$ 106.96	\$ 66,315.20
623-A	CONCRETE CURB VALLEY GUTTER	LF	20	\$ 30.00	\$ 600.00	\$ 27.83	\$ 556.60	\$ 29.13	\$ 582.60
645-Q	MANHOLE COVER RESET	EA	3	\$ 175.00	\$ 525.00	\$ 29.67	\$ 89.01	\$ 593.42	\$ 1,780.26
ADDITIVE ALTERNATE NO.1 TOTAL				\$	65,325.00	\$	69,832.91	\$	76,506.56
BASE PLUS ADDITIVE ALTERNATE NO.1 TOTAL				\$	872,752.70	\$	1,037,977.17	\$	1,113,101.46