



Volkert, Inc.

316 South McKenzie Street
Foley, AL 36535

Office 251.968.7551
Fax 251.968.2318
foley@volkert.com

www.volkert.com

November 26, 2013

**Resurfacing Project – Phase IV
Contract No. 140012.02**

Mr. Wendell F. "Butch" Stokes, P.E.
City Engineer
CITY OF FOLEY
203 W. Myrtle Street
Foley, Alabama 36535

Subject: Bid Tabulation

Dear Butch:

Enclosed please find the original envelopes, bid documents and bid tabulation for the above referenced project. After checking the bids, we recommend that the contract be awarded to Ammons and Blackmon. Their base bid was \$243,252.92 (engineers estimate was \$238,910.00). Their total for the three alternates is \$645,148.67, (engineers estimate is \$624,098.00). This contractor is licensed to do business in the State of Alabama and was the lowest responsive bidders for the project.

Let us know how you would like to proceed and if you have any questions or comments, please call at your convenience.

Sincerely,

VOLKERT, INC.

M. Randy Davis, P.E.
Project Manager

C: file
Enclosure
Jay Dickson

Office Locations:

Birmingham, Foley, Mobile, Montgomery, Alabama • Gainesville, Pensacola, Tampa, Florida • Atlanta, Georgia
Belleville, Collinsville, Wheaton, Illinois • Baton Rouge, New Orleans, Slidell, Louisiana • Biloxi, Jackson, Mississippi
Jefferson City, Missouri • Raleigh, North Carolina • Columbia, South Carolina • Chattanooga, Tennessee
Alexandria, Virginia • Washington, D.C.



**Foley Phase IV Resurfacing
City of Foley
Project # 140012.02**

Bid Opening Tabulation

Date: November 25, 2013

Engineer's Estimate: \$425,000-\$575,000.00

Time: 2:00pm

Place: Volkert, Inc., 316 S McKenzie St, Foley

	Ammons & Blackmon	John G Walton	R&S Paving	Roads Inc of NWF	Mobile Asphalt	H.O. Weaver & Sons
Contractor License #	16754/19682	20293	NO SHOW	NO SHOW	21229	2637
Signed Addendums 1 & 2	yes	Yes	yes	yes	YES	yes
Base Bid	243,252.92	261,735.86	/	/	262,701.51	265,193.25
Alternate 1	463,288.92	474,141.88	/	/	472,628.01	474,765.00
Alternate 2	119,315.75	151,542.48	/	/	132,097.20	122,110.80
Alternate 3	62,544.00	44,971.99	/	/	59,876.20	60,897.80
Grand Total of Alternate Bids	645,148.67	670,656.35	/	/	664,601.41	657,713.60

Tabulated By: Cindi Lopez

Witnessed By: M.L.L.

W. H. H. H. H.

**RESURFACING, PH. IV
BASE BID AND ALTERNATES**

BASE BID: Wolf Bay Drive paving

ALTERNATE 1: Wolf Bay Drive paving with bike path

ALTERNATE 2: Alley between Azalea Avenue and West Sunflower Avenue
Briarwood Subdivision

ALTERNATE 3: West Peachtree from Highway 59 to Airport Road
North Poplar Street from Highway 98 to Berry Avenue
South Bay Street from Highway 98 to Azalea Avenue
South Cypress Street from Highway 98 to Azalea Avenue
South Pecan Street from Highway 98 to Azalea Avenue
East Myrtle Avenue from Highway 59 to Juniper Street
East Berry Avenue from Highway 59 to Juniper Street
North Pine Street from Highway 98 to Fern Avenue
Alston Street from Azalea Avenue to Section Avenue
Bay Street
East Berry Avenue at Vulcan