


BID TABULATION
City of Foley Public Works Complex
PROJECT # 21T-16-02000 (City NO. 1059403.19)
BID OPENING 4/11/2024 @ 2:00 PM

Bidder Number	1	2	3	4	5	6
Contractor Name	Crucible Construction	The Green-Simmons Co., Inc.	Persons Services Corporation	Rolin Construction	Bear General Contractors	Hanto + Clarke General Contractors
Contractor's (AL) License Number	54542	38125	26127	46194	55393	53448
DEADLINE 4/11/2024 @ 2:00 PM	✓	✓	✓	✓	✓	✓
Adjustment Notation on Envelope or in packet			(\$747,742.00)			
Acknowledged receipt of Addenda 1 THRU 8	✓	7 of 8	✓	✓	✓	✓
BASE BID (before envelope adjustment)	\$10,624,898.00	\$14,710,000.00	\$12,038,350.00	\$11,870,000.00	\$11,654,000.00	\$12,212,400.00
Time of Completion (Calendar Months)	14	14	14	14	14	14
Bid Bond	✓	✓	✓	✓	✓	✓
Alternate #1: (Solar Tubes) Dollars	(\$264,200.00)	(\$353,000.00)	(\$276,000.00)	(\$264,000.00)	(\$266,900.00)	(\$380,000.00)
Alternate #1: (Solar Tubes) Time	0	0	0	0	0	0
Alternate #2: (PVC) Dollars	(\$107,784.00)	(\$127,000.00)	(\$113,784.00)	(\$113,974.00)	(\$155,000.00)	(\$114,000.00)
Alternate #2: (PVC) Time	0	0	0	0	0	0
BASE BID +/- adjustment on envelope	\$10,624,898.00	\$14,710,000.00	\$11,290,608.00	\$11,870,000.00	\$11,654,000.00	\$12,212,400.00
BASE BID +/- adjustment + alternate 1	\$10,360,698.00	\$14,357,000.00	\$11,014,608.00	\$11,606,000.00	\$11,387,100.00	\$11,832,400.00
BASE BID +/- adjustment + alternate 2	\$10,517,114.00	\$14,583,000.00	\$11,176,824.00	\$11,756,026.00	\$11,499,000.00	\$12,098,400.00
BASE BID +/- adjustment + both alternates 1 and 2	\$10,252,914.00	\$14,230,000.00	\$10,900,824.00	\$11,492,026.00	\$11,232,100.00	\$11,718,400.00

I certify this to be a true and correct tabulation of all bids received for this project



 Jennifer Thorington-Hines, AIA, NCARB
 EDT-THA Architecture

4/18/2024