



HUTCHINSON, MOORE & RAUCH, LLC

Post Office Box 1127
Daphne, Alabama 36526

Telephone: (251) 626-2626
Fax: (251) 626-6934

June 26, 2014

Mayor John Koniar
City of Foley
PO Box 1750
Foley, Alabama 36536

RE: Alley Drainage Improvements


Dear Mayor Koniar:

Enclosed is the Tabulation of Bids received November 14, 2014 for the subject project.

We recommend that you award the Contract to R&S Paving & Grading at their submitted lowest bid of \$87,420.00.

Sincerely,

HUTCHINSON, MOORE & RAUCH, LLC



James H. Robertson, II, P.E.
Project Manager


\blg

F2297\3984\14.087

**CITY OF FOLEY
ALLEY DRAINAGE IMPROVEMENTS
NOVEMBER 13, 2014**

 Hutchinson, Moore & Rauch, LLC Engineers ♦ Surveyors ♦ Land Planners				BIDDER #1		BIDDER #2	
				R&S PAVING		AMMONS & BLACKMON	
ITEM#	DESCRIPTION	UNIT	QTY	UNIT PRICE	AMOUNT	UNIT PRICE	AMOUNT
1	CONCRETE DRIVEWAY REMOVAL (206-C)	SY	80	\$ 40.00	3,200.00	7.00	560.00
2	ASPHALT REMOVAL (206-C)	SY	450	\$ 3.00	1,350.00	7.00	3,150.00
3	CONCRETE SIDEWALK REMOVAL (206-C)	SY	55	\$ 40.00	2,200.00	7.00	385.00
4	4" CLAY SANITARY SEWER LATERAL REMOVAL (206-D)	LF	45	\$ 20.00	900.00	10.00	450.00
5	BORROW EXCAVATION (A-2-4) (210-A)	CY	300	\$ 12.00	3,600.00	15.75	4,725.00
		(TBM)					
6	UNCLASSIFIED EXCAVATION (210-D)	CY	300	\$ 9.00	2,700.00	7.50	2,250.00
7	CRUSHED AGGREGATE BASE COURSE, 8" THICK, PLANT MIXED (301-A)	SY	450	\$ 16.00	7,200.00	17.57	7,906.50
8	PLANING EXISTING PAVEMENT (1.0"-2.0") (408-A)	SY	860	\$ 3.00	2,580.00	10.00	8,600.00
9	BITUMINOUS CONCRETE WEARING SURFACE, 1/2", MAXIMUM AGGREGATE SIZE, ESAL RANGE A-B (130 LBS/SY)	TONS	93	\$ 105.00	9,765.00	150.00	13,950.00
10	BITUMINOUS CONCRETE BINDER SURFACE, 3/4", MAXIMUM AGGREGATE SIZE, ESAL RANGE A-B (220 LBS/SY)	TON	53	\$ 100.00	5,300.00	165.00	8,745.00
11	15" RCP (533-A)	LF	128	\$ 40.00	5,120.00	42.50	5,440.00
12	22"X13" RCAP (533-B)	LF	132	\$ 52.00	6,864.00	55.00	7,260.00
13	CONCRETE SIDEWALK, 4" THICK (618-A)	SY	55	\$ 32.00	1,760.00	7.00	385.00
							*3,465.00
14	CONCRETE FLUME, 4" THICK	SY	18	\$ 40.00	720.00	79.50	1,431.00
15	JUNCTION BOX (621-A)	EA	3	\$ 3,000.00	9,000.00	2,650.00	7,950.00
16	GRATE INLET	EA	1	\$ 4,800.00	4,800.00	4,100.00	4,100.00
17	WEIR INLET	EA	1	\$ 3,000.00	3,000.00	2,700.00	2,700.00
18	CONNECT TO EXISTING INLET	EA	1	\$ 1,500.00	1,500.00	1,000.00	1,000.00
19	4" PVC LATERAL	LF	45	\$ 30.00	1,350.00	45.00	2,025.00
20	CONNECT TO EXISTING SEWER (INCLUDES Y)	EA	2	\$ 700.00	1,400.00	1,800.00	3,600.00
21	MINOR UTILITY ADJUSTMENT (ELECTRICAL)	LS	1		500.00		1,000.00
22	SANITARY SEWER MANHOLE ADJUSTMENT (645-K)	EA	3	\$ 300.00	900.00	580.00	1,740.00
23	MOBILIZATION (600-A)	LS	1		7,500.00		8,650.00
24	TOPSOIL (650-A)	CY	30	\$ 20.00	600.00	20.00	600.00
25	SOLID SOD (654-A)	SY	230	\$ 4.50	1,035.00	8.00	1,840.00
26	POLYETHYLENE (665-E)	SY	250	\$ 2.00	500.00	2.50	625.00
27	WATTLES	LF	72	\$ 8.00	576.00	10.00	720.00
28	TRAFFIC CONTROL	LS	1		1,500.00		9,775.00
TOTAL AMOUNT				\$ 87,420.00		\$ 111,562.50	
						114,642.50	

We hereby certify this to be a true and correct tabulation on the above named project.


 James H. Robertson, P.E., Project Manager

* Indicates an error in extension of bid; does not change bidder standings.