

Name
CITY OF FOLEY PUBLIC WORKS



PO Box
2252
Daphne

Estimate

Date	Estimate #
4/29/2025	12243

This estimate must become part of the contract/ subcontract. If the owner/contractor chooses not to supply a contract C&H Construction Services will supply a service contract to be executed. No work and/or scheduling shall be done prior to receiving the executed contract or service agreement.

Project	C&H Project #

Item	Description	Qty	Item #	Cost	Total
	GUARDRAIL QUOTE				
	7TH AVENUE AND OAK STREET				
ALWB25FT 00...	Steel Beam Guardrail, Class A, Type 2	75		29.00	2,175.00
ALWB25FT 00...	Steel Beam Guardrail, Class A, Type 2 CASE 3	25		125.00	3,125.00
Guardrail Com...	GUARDRAIL BUFFER END CAP	3		95.00	285.00
	GOLF COURSE SITE 1				
Guardrail Com...	STEEL BACKED TIMBER GUARDRAIL	100		152.43	15,243.00
Guardrail Com...	STEEL BACKED TIMBER GUARDRAIL, BAT END ANCHOR SYSTEM	4		3,800.00	15,200.00
	GOLF COURSE SITE 2				
Guardrail Com...	STEEL BACKED TIMBER GUARDRAIL CASE 3 ATTACHMENT	75		175.48	13,161.00
	PLEASE ALLOW 6-8 WEEK NOTICE FOR TIMBER RAIL MATERIAL AVAILABILITY.				
			Total	\$43,604.00	\$49,189.00

Customer Signature: _____

C&H Signature: _____

Print Name and Title: _____