

Submitted by: Rachel Keith **JUNE 2020** 

# CONSTRUCT OFFSET LEFT TURN LANES ON FBE @ CR-12 & INTERSECTION IMPROVEMENTS ON FBE @ CR-12 JUNE 18, 2020 @ 10:00AM

	<b>Baldwin County Construction</b>	McElhenney Construction	John G Walton
Total Base Bid	\$889,175.74	\$944,058.96	\$967,898.13
Additive Alternate A	\$240,123.01	\$313,651.16	\$318,529.64
<b>Total Base Plus Alternate</b>	\$1,129,298.75	\$1,257,710.12	\$1,286,427.77

#### **BALDWIN COUNTY CONSTRUCTION WAS AWARDED CONTRACT.**

### TOP DRESSING SAND FOR FST FIELDS JUNE 18, 2020 @ 2:00PM

	Precision Sand		
Item Description	Price (including delivery to FST Soccer Fields, 910 E Pride Drive)  Price (including delivery to Recreation Baseball Fields)  240 Cater Lee Way)		
TopDressing Sand Price per yard	\$13.80 per cubic yard or \$11.60 per yard per ton	\$13.80 per cubic yard or \$11.60 per yard per ton	
TopDressing Sand Price for 960 yards	\$9.90 per cubic yard or \$7.64 per yard per ton		

#### PRECISION SAND WAS THE SOLE BIDDER AND WAS AWARDED CONTRACT.

# FOLEY EVENT CENTER IONIZATION PROJECT JUNE 23, 2020 @ 2:00PM

	Island Air
Item Description	
Product Solution	O2 Prime Ionization Technology
Total Project Cost	\$61,371.00

ISLAND AIR DID NOT PROVIDE PROPER LICENSE AS REQUIRED BY THE BID. BID WAS REJECTED.

# REQUEST FOR PROPOSALS FOR CDBG PROGRAM ADMINISTRATION JUNE 24, 2020 @ 4:00PM

Proposals Received

Grant Management

#### GRANT MANAGEMENT WAS AWARDED THE CONTRACT.

### FY20 ANNUAL RESURFACING PROJECT JUNE 25, 2020 @ 11:00AM

	Mobile Asphalt	<b>Asphalt Services</b>	Bay Area Contracting	John G Walton	HCL
<b>Total Bid</b>	\$762,096.10	\$730,153.77	\$853,588.75	\$761,777.77	\$834,994.58

#### ASPHALT SERVICES WAS AWARDED CONTRACT.

# CONCRETE WORK TO INCLUDE NEW AND EXISTING AREAS JUNE 30, 2020 @ 10:00AM

			EJ Builders	L & K Construction
Item	Item Description	Unit	Unit Cost	Unit Cost
1	New Section of Sidewalk	Sq. Ft.	\$24.00	\$7.99
2	R/R Existing Sidewalk	Sq. Ft.	\$36.00	\$8.99
3	Gutter Price Valler per Foot, New and R/R	Linear Ft.	\$125.00	\$38.75
4	Gutter Price - Type H per Foot, New and R/R	Linear Ft.	\$142.00	\$48.00
5	Transition Lid Repair and Replacement, Demo	Sq. Ft.	\$210.00	\$433.33
6	Transition Box	Sq. Ft.	\$375.00	\$545.00

### L&K CONSTRUCTION WAS AWARDED CONTRACT.