GRAHAM CREEK NATURE PRESERVE	EJ BUILDERS	HIGHLAND GROUP	MARTIN CONSTRUCTION	PLATT BUILDERS	
INTERPRETIVE CENTER FOR THE	220 West Laurel Avenue	501 S. McKenzie St. Ste. 2	110 West Louisville Avenue		
CITY OF FOLEY, FOLEY, ALABAMA	Foley, AL 36535	Foley, AL 36535	Atmore, AL 36502	and the state of the state of	certify that the above bids were received
GMC PROJECT NO. AMOB140003	AL LICENSE NO.: 9322	AL LICENSE NO.: 42473	AL LICENSE NO.: 27559	Martin Ball Manager Company Company (1997)	ealed and were publicly opened and read
	BID BOND BY: Great American	BID BOND BY: Developers Surety and Idemnity Co.	BID BOND BY: Traveler Casualty & Surety Co.		loud at the time and place indicated and that
	NOTATIONS:	NOTATIONS:	1		nis is a true and correct tabulation of all bids
	ITEMS RECEIVED	ITEMS RECEIVED	NOTATIONS:		eceived for this project.
March 26, 2015	x PROPOSAL FORM	x PROPOSAL FORM	ITEMS RECEIVED x PROPOSAL FORM	PROPOSAL FORM	Waller .
	x BID BOND	x BID BOND	x BID BOND		Mille Co
2:00 PM	x ATTACHMENT A	ATTACHMENT A	x ATTACHMENT A	H	Ames R. Walker
	ATTACHMENT B	ATTACHMENT B	x ATTACHMENT B	ATTACHMENT B	labama Registration No. 5955
	x ATTACHMENT C	x ATTACHMENT C	x ATTACHMENT C	ATTACHMENT C	
	E-VERIFY	E-VERIFY	E-VERIFY		worn before me this xx day of March, 2015.
	x ACKNOWLEDGED ADDENDUMS 1-6	x ACKNOWLEDGED ADDENDUMS 1-6	x ACKNOWLEDGED ADDENDUMS 1-6	ACKNOWLEDGED ADDENDUMO 4	4 44 17
Page 1 of 2	BIDS NOTATIONS SUB-TOTALS	BIDS NOTATIONS SUB-TOTALS	BIDS NOTATIONS SUB-TOTALS	BIDS NOTATIONS SUB-TOTALS M	Mangares Mony
					largaret Morris ly commission expires: March 03, 2019
BASE BID:	\$1,309,751 \$1,309,75	1 \$1,482,558 \$1,482,55	B \$1,396,800	NO BID SUBMITTED	y commission expires: March 03, 2019
For construction complete as shown and		7,,102,00	41,000,000	NO DID SOBWITTED	
				My Co	mmission Expires 03/03/2019.
COVER ADD OR DEDUCT			(\$8,000) from base \$1,388,800		
ALTERNATE NO. 1					
Site Work - Drive, Hammer Head, Curb	\$40,430 \$40,430	9 \$47,000 \$47,000	38,000 \$38,000		
Site Work - Drive, Hammer Head, Curp				<u> </u>	munum
ALTERNATE NO. 2	\$65,140 \$65,14	074.000			STE OF ALADY
Site Work - Parking Area, Sidewalks, Curb	\$65,140 \$65,140	571,800 \$71,800	\$63,000 \$63,000	·	STAP MILLS & CALL TO
				3	* 6 5955 × 1
ALTERNATE NO. 3	\$13,890 \$13,890	\$44,800 \$44,800	\$40.500	3/	* 6 5955
Site Work - Overflow Parking Area, Curb		φ44,600 ———————————————————————————————————	\$12,500 \$12,500		James R. Walker
*				3\	ml sames in vialines 10/8
ALTERNATE NO. 4	\$2,100 \$2,100	\$2,150 \$2,150	\$4,000 \$4,000	3	10/30 STAVE
Site Work - Outfall Structure		,,,,,	ψτ,000		O TOBLE ALABORNY LIVE
ALTERNATE NO.				2	21/1
ALTERNATE NO. 5	\$23,826 \$23,826	\$28,800 \$28,800	\$27,000 \$27,000		WINTED AND
Exterior Fans					
TOTAL					
TOTAL:					
	\$1,455,137	\$1,677,108	\$1,533,300		

			-						×
GRAHAM CREEK NATURE PRESERVE INTERPRETIVE CENTER FOR THE	l .		SYCAMORE CONSTRUCTION		YOUNGBLOOD-BARRETT CONSTRUCTION		TRUCTION		
CITY OF FOLEY,			2200 Hwy 98 Suite 4		5482 Todd Acres Drive				
FOLEY, ALABAMA	Montgomery, AL 36107	Dpahne, AL 36526		Mobile, AL 36619					
GMC PROJECT NO. AMOB140003	AL LICENSE NO.: 14973	AL LICENSE NO.: 39434		AL LICENSE NO.: 22436					
	BID BOND BY: Fidelity & Deposit Co. of Maryland		BID BOND BY: Granute RE, Inc		BID BOND BY: Travelers Casualty & Surety Co.				
	NOTATIONS:		NOTATIONS:		NOTATIONS:				
N-1-00 404P	<u>ITEMS RECEIVED</u>		<u>ITEMS RECEIVED</u>		<u>ITEMS RECEIVED</u>				
March 26, 1015			x PROPOSAL FORM		x PROPOSAL FORM				
2:00 PM	AND ADDRESS OF THE PARTY OF THE		x BID BOND		x BID BOND				
2.00 F W			x ATTACHMENT A x ATTACHMENT B		ATTACHMENT A				
	x ATTACHMENT C	x ATTACHMENT C		X ATTACHMENT C			$oldsymbol{\sqcup}$		
	E-VERIFY	x E-VERIFY		E-VERIFY			\vdash		
	x ACKNOWLEDGED ADDENDUMS	x ACKNOWLEDGED ADDENDUMS 1-6		x ACKNOWLEDGED ADDENDUMS 1-6		-6	H		
						Γ			
Page 2 of 2	BIDS NOTATIONS	SUB-TOTALS	BIDS	NOTATIONS	SUB-TOTALS	BIDS	NOTATIONS	SUB-TOTALS	
BASE BID:	\$1,336,584		\$1,121,113		£4 404 440	04.050.000		•••	
For construction complete as shown and	Ψ1,000,004		Ψ1,121,113		\$1,121,113	\$1,250,000		\$1,250,000	
COVER ADD OR DEDUCT	(\$3,000) deduct base	\$1,333,584							
ALTERNATE NO. 4						-			
ALTERNATE NO. 1	\$42,382	\$42,382	\$37,521		\$37,521	\$37,382	add \$692	\$38,074	
Site Work - Drive, Hammer Head, Curb									
ALTERNATE NO. 2	\$57,154	\$57,154	\$37,521		607.504	204.500			
Site Work - Parking Area, Sidewalks, Curb	Ψ07,104	ψ37,134	437,321		\$37,521	\$34,528	add\$4571	\$39,099	
ALTERNATE NO. 3	\$16,212	\$16,212	\$14,859		\$14,859	\$20,499		\$20,499	
Site Work - Overflow Parking Area, Curb								7=0,100	
ALTERNATE NO. 4	#2.000	40.000							
Site Work - Outfall Structure	\$3,202	\$3,202	\$2,936		\$2,936	\$4,000		\$4,000	
						ū.			
ALTERNATE NO. 5	\$29,031	\$29,031	\$23,293		\$23,293	\$30,118	deduct \$1476	\$28,642	
Exterior Fans						•		7-5,512	
TOTAL:									
IJIAL.		\$1,481,565			¢4 227 240	-		A4 000 011	
		ψ1,401,000			\$1,237,243			\$1,380,314	